



SUNSHINE COAST REGIONAL DISTRICT

AMENDMENT NO.#1

Request for Proposal No. 2634502

Marine Float and Anchor Replacement – West Bay

Date: March 18, 2026

This addendum forms part of the contract documents and shall be read, interpreted, and coordinated with all other parts. The costs of all work contained herein shall be included in the tender submission. The following revisions, clarifications, changes, additions, or deletions supersede the information contained in the original documents to the extent referenced and shall become part thereof:

Number of pages including attachments: #2

Item No.1

Add:

“4.8 Design and Engineering Responsibilities

This defines the allocation of responsibilities among the parties involved in the portion of the work for the West Bay Float Replacement Project on Gambier Harbour. It clarifies the scope of duties for each component of the project and establishes the Contractor’s role, the Consultants’ role as Contract Administrator and Engineer of Record.

The responsibilities for each project component shall rest with the parties identified in the table below. Each party will perform its obligations in accordance with applicable codes, standards, and with their contractual requirements.

Project Component	Responsible Party	Summary of Responsibilities
Float Layout and Geometry	Consultants Design	This will include but is not limited to defining plans, elevations and loads
Internal Float Structure Freeboard & Stability Criteria	Contractors design	This will include the provision of signed and sealed shop drawings that has been reviewed by the Consultant’s Engineer of Record. This design will need to meet all performance specifications provided by the Consultant.
Anchoring System	Contractors design	This will include the provision of a sealed design that has been reviewed by the Consultant’s Engineer of Record. This design will need to meet all performance

RFP 2634502 Marine Float and Anchor Replacement

		specifications provided by the Consultant.
Gangway interface	Contractors design	This will include but is not limited to shop drawings for fit-up that will be reviewed by the Consultant's Engineer of Record
Hardware & Connections	Contractors design	This will include but is not limited to meeting the Consultants Engineer of Record performance specifications.

“

Amendment No.1 is issued prior to receipt of submission and shall form part of the contract documents. The revisions shall clarify the information contained in the original Proposal documents issued on March 6, 2026.