



SUNSHINE COAST REGIONAL DISTRICT

Question and Answers #2

Request for Proposal No. 2634502

Marine Float and Anchor Replacement – West Bay

Date: April X, 2026

Item No.1

Question: Can we please request an extension to the deadline for the West Bay float replacement to next Friday April 10th?

Answer: Please see Amendment No.3

Item No.2

Question: We have reviewed the RFP for the replacement float; however, given the timing of when we became aware of the opportunity, we do not have sufficient time to procure materials, complete fabrication, and carry out installation prior to the current Fisheries and Oceans Canada permit expiry date of June 5.

As the successful proponent would be responsible for renewing the DFO permit, this presents a level of risk to our team. The renewal process may require additional time and is outside of our control, which could result in delays to the project schedule and lead to increased costs.

Can we please have an extension to the closing date to April 30th, 2026?

Answer: No, we are unable to extend the closing date to the end of the month. There was sufficient time to address any unknowns related to the second Fisheries window, and an extension beyond the current timeline cannot be accommodated within this procurement process.