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1. MMCD SECTION 01 33 01 PROJECT RECORD DOCUMENTS 

1.0 GENERAL   

1.7 Recording Site Conditions 1.7.5 Add New Specification: 

“From the day of commencement of the Work, the 

Contractor will maintain a careful daily record of the 

progress of the Work on his standard record form, with 

applicable trades listed. This record will be open to the 

Owner’s inspection at all reasonable times. A copy of the 

record will be turned over to the Owner at weekly intervals.” 

  1.7.6  Add New Specification: 

“Contractor's diary shall record all pertinent data such as: 

1.1 Daily weather conditions including maximum 

and minimum temperatures. 

1.2 Commencement, progress and completion of 

various portions of the Work. 

1.3 Dates of visits or inspections by government 

authorities, inspectors, and any other visitors to 

the Site. 

1.4 Record of Work force employed, and Work 

performed thereby.” 
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2. MMCD SECTION 01 55 00 TRAFFIC CONTROL, VEHICLE ACCESS AND PARKING 

1.0 GENERAL 

 

 1.0.7 Add New Specification: 

“The Contractor will designate a Traffic Control 

Supervisor/Site Safety Officer responsible for Site safety and 

traffic control with specific training as identified in the MoTT 

Traffic Control Manual and Work Safe BC. The Traffic Control 

Supervisor must review signage identified in the Contractor 

’s Traffic Plan prior to construction and then on a daily basis.” 

  1.0.8  Add New Specification: 

“Public relations related to the Works and Traffic Control 

Plan is the responsibility of the Contractor and is considered 

incidental to the Work.” 

  1.0.9  Add New Specification: 

“The Contractor will provide daily notification and 

coordination as required with all emergency and public 

services, including garbage collection, all emergency medical 

services, Canada Post, Public Transit, school buses and all 

impacted residents and businesses. The Contractor is 

required to provide 48 hours notification to the Owner prior 

to any changes to the traffic control measures.” 
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3. MMCD SECTION 01 57 01  ENVIRONMENTAL PROTECTION 

1.0 GENERAL   

1.4 Environmental   

  1.4.4 Add New Specification: 

“Contractor to follow all the provisions and requirements 

within the Owner provided Environmental Management 

Plan and provide a Construction Environmental 

Management Plan (CEMP): 

(1) The Contractor will prepare and submit a site-

specific CEMP to the Contract Administrator for 

review and acceptance no later than 10 working 

days prior to the commencement of construction 

activities. 

(2) The CEMP must meet the requirements as stated in 

the Owner supplied EMP in the Contract 

Documents. 

(3) The Contractor will ensure that all personnel and 

subcontractors are familiar with and comply with the 

CEMP. 

(4) The Contractor will maintain a copy of the approved 

CEMP on-site at all times and will conduct regular 

inspections and monitoring as outlined in the CEMP 

and submit weekly environmental compliance 

reports to the Contract Administrator. 

(5) Failure to comply with the approved CEMP may 

result in work stoppage, penalties, or other actions 

as deemed necessary by the Owner.” 

  1.4.5 Add New Specification: 

“First Nation Consultation – Consultation with the 

Sḵwx ̱wú7mesh Úxwumixw (Squamish Nation) is necessary to 
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facilitate fieldwork. If any Archeological material is 

discovered, the Contract Administrator and Owner will be 

informed immediately and work halted until the First Nations 

have been consulted and direction have been given to 

resume work. The Contractor be required to coordinate and 

work with these organization to facilitate their fieldwork.” 
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4. MMCD SECTION 01 58 01  PROJECT IDENTIFICATION 

1.0 GENERAL   

1.2 Temporary Project Signage 1.2.1 Add New Specification: 

“ (6) Two (2) solar digital message signs, one placed at each 

end of the project limits displaying; “Reed Road, Water Line 

Work (Start date to End date) Use ALT Route” at approved 

locations by the Contract Administrator “ 

  1.2.1.1 Delete: 

“Provide and erect, within 3 weeks of signing Contract, a 

project sign in a location designated by Contract 

Administrator.” 

Replace with: 

“Provide and erect, 14 days prior to project start date, a 

project sign in a location designated by Contract 

Administrator.” 

  1.2.1.2 Add New Specification: 

“The Contractor to erect a wood framed project 

informational sign with retro-reflective high intensity 

prismatic sheeting, Black lettering on white background/ 

Owner colour logo to be included in top left corner of sign. 

Black lettering to state:  

“Reed Road Watermain Replacement” 

“Completion” Date: Fall 2026” 

“Your Dollars At Work” 

The sheeting must meet ASTM D4956 Type III or IV 

Standards. 



UNIT 

PRICE 

CONTRACT SUPPLEMENTAL SPECIFCIATIONS  

 

Page 7 of 22 

2025 

 

   

 

Contractor to submit a PDF of sign to the Owner prior to 

fabrication. Size of sign to be a minimum of 1.2m high by 

2.4m wide.” 

  1.2.2.1 Delete: 

“Advise residents and/or other parties within the affected 

area of planned construction activities and schedule. 

Coordinate with and obtain Contract Administrator’s 

approval before delivery or mailing of public notices.” 

Replace with: 

“Contractor to deliver to businesses and residents’ copies 

of letter, provided by the Owner, advising these persons of 

intended construction activities. The Contractor will deliver 

these letters no sooner than Fourteen (14) Days and no 

later than Seven (7) Days before the start of construction in 

the affected area.” 
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5. MMCD SECTION 01 71 13 MOBILIZATION AND DEMOBILIZATION 

1.0 GENERAL 1.1 Add New Specification 

“The lump sum price for Mobilization and Demobilization 

will be inclusive of all mobilization and demobilization 

activities required for the Project, including any breaks 

between phases of work such as underground 

construction and final pavement restoration. No 

additional payment will be made for remobilization or 

demobilization at any stage. 

The Contractors lump sum price for mobilization, cleanup, 

and demobilization will cover all costs associated with 

moving in, cleanup, and moving out, as well as any other 

fixed costs related to the Project that are not materially 

affected by changes in work quantities. 

Payment Schedule: 

• 70% of this item will be included in the first 

monthly estimate, provided the Contractor is fully 

mobilized and construction has commenced. 

• 30% will be included in the final estimate upon 

completion of the work, removal of all equipment 

from the Project site, and acceptance of cleanup by 

the Owner. 

Paved street surfaces must be thoroughly cleaned upon 

completion of work daily within the work area. Prior to job 

acceptance, all streets will be inspected and cleaned in its 

entirety.  

Mobilization will include, but not be limited to: 

• Movement of Contractor’s personnel, equipment, 

supplies, and incidentals to and from the Project 

site. 

• Establishment and removal of offices, buildings, 

and other facilities necessary for the Project. 
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• Provision of sanitary facilities for Contractor’s 

personnel. 

• Daily cleaning of paved surfaces as necessary to 

minimize dust and mud. 

• Maintaining the Project site in a neat and orderly 

condition at all times to the Owner’s satisfaction. 

• Obtaining permits or licenses required to complete 

the Project, except those furnished by the Owner. 

• Installation and removal of all Signage. 

Unit of Measure: Lump Sum (LS)” 
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6. MMCD SECTION 03 30 20 CONCRETE WALKS, CURBS AND GUTTERS 

1.0 GENERAL   

1.4 Measurement and Payment 1.4.8  Delete: 

“Payment for adjustment of existing catch basins and 

other utilities covers required for installation of curb and 

gutter and walks will be made for each item to be adjusted. 

Relocation, if required, will be paid for as newly installed 

items.” 

Replace with: 

“No Payment for adjustment will be made of existing catch 

basins and other utilities covers required for installation of 

curb and gutter and walks will be incidental to the Work. 

Adjustment will include removal of existing frame and cover; 

cleaning; re-set to meet new grade, profile and cross fall; 

replace grade rings.” 
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7. MMCD SECTION 31 11 41 SHRUB AND TREE PRESERVATION 

1.0 GENERAL   

1.3 Measurement and Payment 1.3.1  Delete: 

“Payment for all shrub and tree preservation and grade 

changes items includes all applicable Work described in 

this Section and shall cover all area of shrubs or individual 

trees to be attended to as shown on Contract Drawings or 

as directed by Contract Administrator.” 

Replace with: 

“Payment for all shrub and tree preservation, including 

tree protection fencing, grading, exposing root zone and 

hand excavation, and Works deemed necessary by a 

certified arborist or the Contract Administrator, is 

applicable to all Work performed under this Section, and 

incidental to Payment for Work described in other 

Sections unless shown otherwise in the Schedule of 

Quantities and Prices.” 
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8. MMCD SECTION 31 15 60  DUST CONTROL 

3.0 EXECUTION   

3.1 Application 3.1.5 Add New Specification: 

“The Contract Administrator may request additional street 

cleaning which will be at the Contractor’s expense.” 

  3.1.6 Add New Specification: 

Aqueous chloride and magnesium cannot be used for 

Work areas within 100m of a watercourse, and Work areas 

that are draining to a watercourse. 
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9. MMCD SECTION 31 23 01 EXCAVATING, TRENCHING AND BACKFILLING 

1.0 GENERAL   

1.7 Disposal 1.7.2 Add New Specification: 

“The Contractor will locate their own legal dump Site for 

disposal of all soil, rock and other unsuitable or excess 

material that results from the completion of the Work.” 

  1.7.3 Add New Specification: 

“The Contractor will dispose of any AC pipe in accordance 

with all applicable regulations.” 

1.11 Inspection and Testing 1.11.2 Add New Specification: 

“Testing to meet requirements of Geotechnical Report 

included in Contract Documents or as directed by the 

Contract Administrator.” 

 

3.0 EXECUTION   

3.5 Backfill and Compaction 3.5.3.7 Add New Specification: 

“Backfill and Compaction to meet requirements of 

Geotechnical Report included in Contract Documents or as 

directed by the Contract Administrator.” 

3.7 Temporary Gravel Surface. 3.7 Add New Specification: 

“3.7.1 Ensure the temporary gravel surface is even and does 

not have irregularities exceeding 10mm when checked with 

a 3m straightedge placed in any direction. Contractor will 

be responsible for maintaining a smooth gravel surface to 

the motoring public at all times, and must respond to any 

Owner requests to fix any potholes/rutting that may 
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develop at the Contractor expense. Temporary gravel 

surface is incidental to temporary pavement patching.” 

3.8 Permanent Trench Patch 3.8 Add New Specifications: 

3.8.1 Supply and installation of Temporary Trench Patch 

within trench excavations and utility cuts to maintain 

safe and functional roadway conditions during 

construction. Temporary Trench Pavement patches 

shall be completed at a minimum and traffic ready no 

later than 5:00 PM local time each Friday or as directed 

by the Contract Administrator. 

3.8.2 Payment for Temporary Trench Patch is by square 

meters in neat line measurement.  Any asphalt removal 

and repatching for service and hydrant connections 

will be paid by square meter.  No payment will be 

made for repair or maintenance on temporary patch 

from normal traffic use. 
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10. MMCD SECTION 32 01 16.7  COLD MILLING 

1.0 GENERAL   

1.5 Measurement and 

Payment 

  

  1.5.4 Add New Specification: 

“Payment for supply, installation and removal of temporary 

asphalt slope around manholes, valve covers, and utility 

covers is incidental to the milling Work.” 

3.0 EXECUTION   

3.2 Preparation 3.2.4 Add New Specification: 

“All manhole rims, valve covers, and utility cover lids must 

have an asphalt slope from the top of the lid to milled 

surface of sufficient length to prevent damage to vehicular 

traffic. These slopes are to be completely removed 

immediately prior to final paving. These appurtenances 

must be monitored until final paving. Use of temporary 

sloped collar will also be acceptable for a period of less than 

7 days.” 

3.4 Placing 3.4.6 Add New Specification: 

“Unless otherwise specified in writing by Contract 

Administrator, the milling of the existing asphalt will be 

followed by repaving within a maximum of 5 calendar Days, 

weather permitting, of the commencing of the milling. The 

milled asphalt surface wil l be graded, monitored signed￼ 

and maintained at no additional cost to the Owner.” 
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11. MMCD SECTION 32 12 16 HOT MIX ASPHALT CONCRETE PAVING 

1.0 GENERAL     

1.5 Measurement and 

Payment 

1.5.2 Add New Specification: 

“(3) Asphalt Permanent Restoration Density Testing 

Requirements to be completed by the Contractor as 

specified in Geotechnical Report.” 

    1.5.2 Add New Specification: 

“(4) Asphalt Marshall Density 1-Per 400 Tonnes, 

Minimum 1 Per Day.” 

    1.5.7 Delete: 

“Payment for saw cutting asphaltic concrete of 

Portland cement concrete pavement will only be made 

for permanent reinstatement and other specific work 

shown on Contract Drawings or as directed by 

Contract Administrator and will not include saw 

cutting prior to trench excavation for pipe laying 

work.” 

Replace with: 

“Payment for saw cutting asphaltic concrete or 

Portland cement concrete pavement will be 

considered incidental to Permanent Pavement 

Restoration. Saw cutting must meet all MMCD and 

MoTT requirements and Standards.” 

    1.5.9 Add New Specification: 

“Measurement for Permanent Pavement Restoration 

will be paid by square metre neat line measure and will 

include removal and disposal of existing temporary 

patch, and asphalt cutting for a clean trench edge. 

Also included in the measurement and payment is 

trench subgrade final shaping, compaction and testing 
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and first lift trench paving and full lane 35mm 

compacted depth overlay. Paving to meet 

requirements of Geotechnical Report included in 

Contract Documents or as directed by the Contract 

Administrator. Permanent trench patch will be paid as 

one line item, 35mm compacted overlay as a second 

line item. 

(1) If thickness is less than that specified, Contract 

Administrator may require asphalt removal 

and replacement in deficient areas with no 

additional payment for the overlay and any 

other work necessary to place such overlay. 

(2) If thickness is greater than specified, Contract 

Administrator may accept the work, if the 

excess thickness is acceptable; or may require 

the work to be removed and replaced with 

appropriate thickness, all without additional 

payment. 

(3) Asphalt concrete must be restored to a 

minimum of 85mm thickness within the 

waterline trench width in two compacted lifts. 

Asphaltic concrete must meet ministry 

standards as set out in Section 502, Standard 

Specifications for Highway Construction, latest 

edition. 

(4) Asphalt concrete for the trench patch 

restoration area is to be placed in 2 or more 

lifts or layers; Each lift is to be thoroughly, 

cleaned and compacted before successive lifts 

are applied. 

(5) Eradication of existing lane markings, 

placement and maintenance of temporary 

markings and final lane line paintings. Will be 

the responsibility of the Contractor. All 

materials and procedures must comply with 

Ministry specifications and Manual of Standard 
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Traffic Signs & Pavement Markings, most 

current version. 

(6) The Contractor will arrange a final inspection 

of the installation with the Owner and Ministry 

upon completion. Any deficiencies identified 

during the inspection must be repaired by the 

Contractor within 2 weeks (weather 

permitting). 

(7) Restore pavement as detailed on 

supplemental Detail G5. Pavement surface 

must be dry and clean, dry edge with asphalt 

emulsion (tack coat). 

(8) Place and compact hot-mix pavement material 

to 35mm minimum compacted thickness as 

shown in Detail G5. 

(9) Material and placement of hot-mix pavement 

to Section 32 12 16 – Hot-Mix Asphalt 

Concrete Paving. 

(10) Restore surface to smooth condition and 

match with grade of adjacent pavement. 

(11) Where shown on Contract Drawings place hot-

mix overlay over restored trench section and 

adjacent pavement to Section 32 12 16 Hot-

Mix Asphalt Concrete Paving. 

Temporary pavement shall be maintained by the 

Contractor until permanent pavement restoration is 

completed—effect repairs immediately if unsuitable 

roadway condition exists if so directed by Contract 

Administrator.” 

.3.0 EXECUTION     

3.3 Preparation 3.3.3 Delete: 



UNIT 

PRICE 

CONTRACT SUPPLEMENTAL SPECIFCIATIONS  

 

Page 19 of 22 

2025 

 

   

 

“Adjust existing castings to new elevations and protect 

from asphaltic mix.” 

Replace with: 

“Adjust existing castings to be flush with the final 

finished surface and protect from asphaltic mix. 

Contractor will inform utility agencies with sufficient 

notice in regard to the affected utility covers. The 

Contractor will loosen the utility covers and make 

adjustments. Adjustment will be completed by the 

Contractor. Adjustment will be completed at least 1 

day prior to paving. 

If after final paving, there exists a hump or depression 

around the castings, the Contractor must cut out a 

circular 300 mm wide patch, raise to finish grade the 

casting so it is flush to grade and place hot mix back 

around the casting so as to ensure there is not a hump 

or depression around the castings.” 

3.7 Joints 3.7.4 Delete: 

“Construct feather joints so that thinner portion of 

joint contains fine graded material obtained by 

changed mix design or by raking out coarse aggregate 

in mix. Place and compact joint so that joint is smooth 

and without visible breaks in grade. Location of 

feather joint as specified.” 

Replace with: 

“Feather joints are not permitted. Butt joints only. All 

joints must be flush in elevation with the adjacent 

pavement so that there is no bump created at the join 

point. If after finish paving a bump exists the 

Contractor will be required to remove the bump by 

milling the pavement for a minimum of 10 m on each 

side of the joint to ensure there is no bump present.” 
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12. MMCD SECTION 33 11 01 WATERWORKS 

1.0 GENERAL   

  1.0.3 Add New Specification  

“All 300mm ductile iron pipe and Items listed in the 

Contract Documents will be supplied by the Owner. 

Contractor to retrieve from the Owner at a location as 

noted in the Contract Documents. Contractor to 

provide a minimum of 72 hours’ notice to the Owner 

prior to pick up.” 

1.6 Record Drawings 1.6.2 Add New Specification  

“Information to be provided in handwritten red lined full 

sized markups to the Owner. Submit weekly to the 

Owner for review. This information will include, but is not 

limited to: 

1.1 Inverts and locations at Valves, Services, Bends, 

Tees. 

1.2 Culverts inlet and outlet 

1.3 Watermain Alignment 

1.4  Fire Hydrant Locations 

1.5 Replaced water service locations 

1.7 Scheduling of Work 1.7.4 Delete: 

“Do not interrupt water service for more than 3 h and 

confine this period between 09:00 and 16:00 h unless 

otherwise authorized.” 

Replace with: 

“A minimum of 48 hours prior to interruption, the 

Contractor will provide written notification, pre-

approved by the Owner, to Emergency Services, and to 
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affected residents of impending water service 

interruption. Affected consumers to be identified in 

conjunction with the Owner. No services will be 

interrupted for more than 8-hours in any 1 day. If 

necessary, then temporary service must be provided.” 

  1.7.6 Add New Specification: 

“Existing services, hydrants, and mains to be tied after 

new main has passed pressure and chlorine 

bacteriological testing by the Contractor and to be 

witnessed by the Owner. Coordination of changeover 

will limit interruption of service as noted in 1.7.4. and be 

approved by the Contract Administrator.” 

  1.7.7 Add New Specification: 

“Prior to start of construction the Contractor with 

consultation of the Owner shall provide a detailed 

Chlorination and Pressure testing plan as well as a plan 

for changeover of services and hydrants to the new 

main with procedures and expected service interruption 

durations. Both plans are to be approved by the 

Owner.” 

1.8 Measurement and 

Payment 

1.8.2 Delete: 

Payment for watermain and service connections 

include saw cutting pavement, trench excavation, 

disposal of surplus excavated material, bedding, supply 

and installation of all pipe, bolts, gaskets and tie rods, 

imported or native backfill as shown on the Drawings, 

cleaning, pressure and leakage testing, flushing, 

disinfection, all surface restoration as specified under 

Section 31 23 01 – Excavating, Trenching and 

Backfilling – 3.6, except permanent pavement 

restoration, and all other work and materials necessary 

to complete the installation as shown on the Drawings 

and specified under this section. 
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Replace with: 

“Payment for watermain and service connections 

include saw cutting pavement, trench excavation, 

disposal of surplus excavated material, bedding, supply 

and installation of all pipe, bolts, gaskets, tie rods, and 

imported or native backfill as shown on the Drawings 

or as directed by Contract Administrator, cleaning, 

pressure and leakage testing, flushing, disinfection, all 

surface restoration as specified under Section 31 23 01 

– Excavating, Trenching and Backfilling – 3.6, except 

permanent pavement restoration, and all other work 

and materials necessary to complete the installation as 

shown on the Drawings and specified under this 

section. 

All services to be pushed or bored or by an approved 

procedure under existing asphalt and ditches. No open 

cut will be allowed in these areas. The Contractor shall 

ensure that all services and hydrants installed are 

restored to conditions equal to or better than those 

existing prior to excavation” 

2.0 Products   

2.1 General 2.1.4 Add New Specification: 

“All Fire hydrants to be Terminal City 20 dry barrel 

hydrant equipped with a Storz quick-connect pumper 

port.” 

 


