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1. MMCD SECTION 013301 PROJECT RECORD DOCUMENTS
1.0 GENERAL
1.7 Recording Site Conditions 1.7.5  Add New Specification:

“From the day of commencement of the Work, the
Contractor will maintain a careful daily record of the
progress of the Work on his standard record form, with
applicable trades listed. This record will be open to the
Owner’s inspection at all reasonable times. A copy of the
record will be turned over to the Owner at weekly
intervals.”

1.7.6  Add New Specification:
“Contractor's diary shall record all pertinent data such as:

1.1 Daily weather conditions including maximum
and minimum temperatures.

1.2 Commencement, progress and completion of
various portions of the Work.

1.3 Dates of visits or inspections by government
authorities, inspectors, and any other visitors
to the Site.

1.4 Record of Work force employed, and Work
performed thereby.”
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2. MMCD SECTION 015500 TRAFFIC CONTROL, VEHICLE ACCESS AND PARKING

1.0 GENERAL

1.0.7

1.0.8

1.0.9

Add New Specification:

“The Contractor will designate a Traffic Control
Supervisor/Site Safety Officer responsible for Site safety
and traffic control with specific training as identified in
the MoTT Traffic Control Manual and Work Safe BC. The
Traffic Control Supervisor must review signage identified
in the Contractor 's Traffic Plan prior to construction and
then on a daily basis.”

Add New Specification:

“Public relations related to the Works and Traffic Control
Plan is the responsibility of the Contractor and is
considered incidental to the Work.”

Add New Specification:

“The Contractor will provide daily notification and
coordination as required with all emergency and public
services, including garbage collection, all emergency
medical services, Canada Post, Public Transit, school
buses and all impacted residents and businesses. The
Contractor is required to provide 48 hours notification to
the Owner prior to any changes to the traffic control
measures.”
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3. MMCD SECTION 01 57 01

1.0 GENERAL

1.4 Environmental

ENVIRONMENTAL PROTECTION

1.4.4

1.4.5

Add New Specification:

“Contractor to follow all the provisions and requirements
within the Owner provided Environmental Management
Plan and provide a Construction Environmental
Management Plan (CEMP):

(1) The Contractor will prepare and submit a site-
specific CEMP to the Contract Administrator for
review and acceptance no later than 10 working
days prior to the commencement of construction
activities.

(2) The CEMP must meet the requirements as stated
in the Owner supplied EMP in the Contract
Documents.

(3) The Contractor will ensure that all personnel and
subcontractors are familiar with and comply with
the CEMP.

(4) The Contractor will maintain a copy of the
approved CEMP on-site at all times and will
conduct regular inspections and monitoring as
outlined in the CEMP and submit weekly
environmental compliance reports to the
Contract Administrator.

(5) Failure to comply with the approved CEMP may
result in work stoppage, penalties, or other
actions as deemed necessary by the Owner.”

Add New Specification:
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“First Nation Consultation - Consultation with the
Skwxwi7mesh  Uxwumixw (Squamish  Nation) is
necessary to facilitate fieldwork. If any Archeological
material is discovered, the Contract Administrator and
Owner will be informed immediately and work halted
until the First Nations have been consulted and direction
have been given to resume work. The Contractor be
required to coordinate and work with these organization
to facilitate their fieldwork.”
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4.

1.0

1.2

MMCD SECTION 01 58 01

GENERAL

Temporary Project Signage

PROJECT IDENTIFICATION

1.2.1

1.2.1.1

1.2.1.2

Add New Specification:

“ (6) Two (2) solar digital message signs, one placed at
each end of the project limits displaying; “Reed Road,
Water Line Work (Start date to End date) Use ALT Route”
at approved locations by the Contract Administrator

Delete:

“Provide and erect, within 3 weeks of signing Contract,
a project sign in a location designated by Contract
Administrator.”

Replace with:

“Provide and erect, 14 days prior to project start date, a
project sign in a location designated by Contract
Administrator.”

Add New Specification:

“The Contractor to erect a wood framed project
informational sign with retro-reflective high intensity
prismatic sheeting, Black lettering on white
background/ Owner colour logo to be included in top
left corner of sign. Black lettering to state:

“Reed Road  Watermain Replacement”
“Completion” Date: Fall 2026"

“Your Dollars At Work”

The sheeting must meet ASTM D4956 Type III or IV
Standards.
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1.2.2.1

Contractor to submit a PDF of sign to the Owner prior to
fabrication. Size of sign to be a minimum of 1.2m high
by 2.4m wide.”

Delete:

“Advise residents and/or other parties within the
affected area of planned construction activities and
schedule. Coordinate with and obtain Contract
Administrator's approval before delivery or mailing of
public notices.”

Replace with:

“Contractor to deliver to businesses and residents’
copies of letter, provided by the Owner, advising these
persons of intended construction activities. The
Contractor will deliver these letters no sooner than
Fourteen (14) Days and no later than Seven (7) Days
before the start of construction in the affected area.”
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5.

1.0 GENERAL

1.1

MMCD SECTION 017113 MOBILIZATION AND DEMOBILIZATION

Add New Specification

“The lump sum price for Mobilization and
Demobilization will be inclusive of all mobilization and
demobilization activities required for the Project,
including any breaks between phases of work such as
underground construction and final pavement
restoration. No additional payment will be made for
remobilization or demobilization at any stage.

The Contractors lump sum price for mobilization,
cleanup, and demobilization will cover all costs
associated with moving in, cleanup, and moving out,
as well as any other fixed costs related to the Project
that are not materially affected by changes in work
quantities.

Payment Schedule:

e 70% of this item will be included in the first
monthly estimate, provided the Contractor is
fully mobilized and construction has
commenced.

e 30% will be included in the final estimate upon
completion of the work, removal of all
equipment from the Project site, and
acceptance of cleanup by the Owner.

Paved street surfaces must be thoroughly cleaned
upon completion of work daily within the work area.
Prior to job acceptance, all streets will be inspected
and cleaned in its entirety.

Mobilization will include, but not be limited to:

e Movement of Contractor's  personnel,
equipment, supplies, and incidentals to and
from the Project site.
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Establishment and removal of offices,
buildings, and other facilities necessary for the
Project.

Provision of sanitary facilities for Contractor’s
personnel.

Daily cleaning of paved surfaces as necessary to
minimize dust and mud.

Maintaining the Project site in a neat and
orderly condition at all times to the Owner's
satisfaction.

Obtaining permits or licenses required to
complete the Project, except those furnished by
the Owner.

Installation and removal of all Signage.

Unit of Measure: Lump Sum (LS)”
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1.0 GENERAL

1.4 Measurement and
Payment

1.4.8

MMCD SECTION 033020 CONCRETE WALKS, CURBS AND GUTTERS

Delete:

“Payment for adjustment of existing catch basins and
other utilities covers required for installation of curb
and gutter and walks will be made for each item to be
adjusted. Relocation, if required, will be paid for as
newly installed items.”

Replace with:

“No Payment for adjustment will be made of existing
catch basins and other utilities covers required for
installation of curb and gutter and walks will be
incidental to the Work. Adjustment will include removal
of existing frame and cover; cleaning; re-set to meet new
grade, profile and cross fall; replace grade rings.”
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1.0 GENERAL

1.3 Measurement and
Payment

1.3.1

MMCD SECTION 311141 SHRUB AND TREE PRESERVATION

Delete:

“Payment for all shrub and tree preservation and grade
changes items includes all applicable Work described
in this Section and shall cover all area of shrubs or
individual trees to be attended to as shown on Contract
Drawings or as directed by Contract Administrator.”

Replace with:

“Payment for all shrub and tree preservation,
including tree protection fencing, grading, exposing
root zone and hand excavation, and Works deemed
necessary by a certified arborist or the Contract
Administrator, is applicable to all Work performed
under this Section, and incidental to Payment for Work
described in other Sections unless shown otherwise in
the Schedule of Quantities and Prices.”
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8. MMCD SECTION 311560 DUST CONTROL

3.0 EXECUTION

3.1 Application 3.1.5 Add New Specification:

“The Contract Administrator may request additional
street cleaning which will be at the Contractor’s
expense.”

3.1.6 Add New Specification:

Aqueous chloride and magnesium cannot be used for
Work areas within 100m of a watercourse, and Work
areas that are draining to a watercourse.
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9. MMCD SECTION 3123 01 EXCAVATING, TRENCHING AND BACKFILLING
1.0  GENERAL
1.7  Disposal 1.7.2 Add New Specification:
“The Contractor will locate their own legal dump Site for
disposal of all soil, rock and other unsuitable or excess
material that results from the completion of the Work.”
1.7.3 Add New Specification:
“The Contractor will dispose of any AC pipe in accordance
with all applicable regulations.”
1.11 Inspection and Testing 1.11.2  Add New Specification:
“Testing to meet requirements of Geotechnical Report
included in Contract Documents or as directed by the
Contract Administrator.”
3.0 EXECUTION
3.5 Backfilland Compaction  3.5.3.7 Add New Specification:
“Backfill and Compaction to meet requirements of
Geotechnical Report included in Contract Documents or
as directed by the Contract Administrator.”
3.7 Temporary Gravel 3.7 Add New Specification:
Surface.

“3.7.1 Ensure the temporary gravel surface is even and
does not have irregularities exceeding 10mm when
checked with a 3m straightedge placed in any direction.
Contractor will be responsible for maintaining a smooth
gravel surface to the motoring public at all times, and
must respond to any Owner requests to fix any
potholes/rutting that may develop at the Contractor
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expense. Temporary gravel surface is incidental to
temporary pavement patching.”

3.8  Temporary Trench Patch 3.8 Add New Specifications:

3.8.1 Supply and installation of Temporary Trench Patch
within trench excavations and utility cuts to
maintain safe and functional roadway conditions
during construction. Temporary Trench Pavement
patches shall be completed at a minimum and
traffic ready no later than 5:00 PM local time each
Friday or as directed by the_Contract Administrator.

3.8.2 Payment for Temporary Trench Patch is by square
meters in neat line measurement. Any asphalt
removal and repatching for service and hydrant
connections will be paid by square meter. No
payment will be made for repair or maintenance on
temporary patch from normal traffic use.



UNIT

PRICE Page 15 of 23

CONTRACT SUPPLEMENTAL SPECIFCIATIONS 2025

10. MMCD SECTION 3201 16.7 COLD MILLING

1.0  GENERAL

1.5 Measurement and

Payment
1.5.4 Add New Specification:

“Payment for supply, installation and removal of
temporary asphalt slope around manholes, valve
covers, and utility covers is incidental to the milling
Work.”

3.0 EXECUTION

3.2  Preparation 3.24 Add New Specification:
“All manhole rims, valve covers, and utility cover lids
must have an asphalt slope from the top of the lid to
milled surface of sufficient length to prevent damage to
vehicular traffic. These slopes are to be completely
removed immediately prior to final paving. These
appurtenances must be monitored until final paving.
Use of temporary sloped collar will also be acceptable
for a period of less than 7 days.”

3.4 Placing 3.4.6 Add New Specification:

“Unless otherwise specified in writing by Contract
Administrator, the milling of the existing asphalt will be
followed by repaving within a maximum of 5 calendar
Days, weather permitting, of the commencing of the
milling. The milled asphalt surface will be graded,
monitored signed and maintained at no additional
cost to the Owner.”
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11. MMCD SECTION 321216 HOT MIX ASPHALT CONCRETE PAVING
1.0 GENERAL
1.5 Measurement and 1.5.2 Add New Specification:
Payment
“(3) Asphalt Permanent Restoration Density
Testing Requirements to be completed by the
Contractor as specified in Geotechnical Report.”
1.5.2 Add New Specification:
“(4) Asphalt Marshall Density 1-Per 400 Tonnes,
Minimum 1 Per Day.”
1.5.7 Delete:
“Payment for saw cutting asphaltic concrete of
Portland cement concrete pavement will only be
made for permanent reinstatement and other
specific work shown on Contract Drawings or as
directed by Contract Administrator and will not
include saw cutting prior to trench excavation for
pipe laying work.”
Replace with:
“Payment for saw cutting asphaltic concrete or
Portland cement concrete pavement will be
considered incidental to Permanent Pavement
Restoration. Saw cutting must meet all MMCD and
MoTT requirements and Standards.”
1.5.9 Add New Specification:

“Measurement  for  Permanent Pavement
Restoration will be paid by square metre neat line
measure and will include full lane 35 mm
compacted depth overlay. Paving to meet
requirements of Geotechnical Report included in
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Contract Documents or as directed by the Contract

Administrator. Permanent trench patch will be paid
as one line item, 35mm compacted overlay as a
second line item.

(1

(2)

3)

4

(5)

If thickness is less than that specified,
Contract Administrator may require asphalt
removal and replacement in deficient areas
with no additional payment for the overlay
and any other work necessary to place such
overlay.

If thickness is greater than specified,
Contract Administrator may accept the work,
if the excess thickness is acceptable; or may
require the work to be removed and
replaced with appropriate thickness, all
without additional payment.

Asphalt concrete must be restored to a
minimum of 85mm thickness within the
waterline trench width in two compacted
lifts. Asphaltic concrete must meet ministry
standards as set out in Section 502,
Standard Specifications for Highway
Construction, latest edition.

Asphalt concrete for the trench patch
restoration area is to be placed in 2 or more
lifts or layers; Each lift is to be thoroughly,
cleaned and compacted before successive
lifts are applied.

Eradication of existing lane markings,
placement and maintenance of temporary
markings and final lane line paintings. Will
be the responsibility of the Contractor. All
materials and procedures must comply with
Ministry specifications and Manual of
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3.0

3.3

EXECUTION

Preparation

3.3.3

Standard Traffic Signs & Pavement
Markings, most current version.

(6) The Contractor will arrange a final
inspection of the installation with the Owner
and  Ministry upon completion. Any
deficiencies identified during the inspection
must be repaired by the Contractor within 2
weeks (weather permitting).

(7) Restore pavement as detailed on
supplemental Detail G5. Pavement surface
must be dry and clean, dry edge with
asphalt emulsion (tack coat).

(8) Place and compact hot-mix pavement
material to 35mm minimum compacted
thickness as shown in Detail G5.

(9) Material and placement of hot-mix
pavement to Section 32 12 16 - Hot-Mix
Asphalt Concrete Paving.

(10)Restore surface to smooth condition and
match with grade of adjacent pavement.

(11)Where shown on Contract Drawings place
hot-mix overlay over restored trench
section and adjacent pavement to Section
32 12 16 Hot-Mix Asphalt Concrete Paving.

Temporary pavement shall be maintained by the
Contractor until permanent pavement restoration
is completed—effect repairs immediately if
unsuitable roadway condition exists if so directed
by Contract Administrator.”

Delete:
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3.7

Joints

3.7.4

“Adjust existing castings to new elevations and
protect from asphaltic mix.”

Replace with:

“Adjust existing castings to be flush with the final
finished surface and protect from asphaltic mix.
Contractor will inform utility agencies with
sufficient notice in regard to the affected utility
covers. The Contractor will loosen the utility covers
and make adjustments. Adjustment will be
completed by the Contractor. Adjustment will be
completed at least 1 day prior to paving.

If after final paving, there exists a hump or
depression around the castings, the Contractor
must cut out a circular 300 mm wide patch, raise to
finish grade the casting so it is flush to grade and
place hot mix back around the casting so as to
ensure there is not a hump or depression around
the castings.”

Delete:

“Construct feather joints so that thinner portion of
joint contains fine graded material obtained by
changed mix design or by raking out coarse
aggregate in mix. Place and compact joint so that
joint is smooth and without visible breaks in grade.
Location of feather joint as specified.”

Replace with:

“Feather joints are not permitted. Butt joints only.
All joints must be flush in elevation with the
adjacent pavement so that there is no bump
created at the join point. If after finish paving a
bump exists the Contractor will be required to
remove the bump by milling the pavement for a
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minimum of 10 m on each side of the joint to
ensure there is no bump present.”
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12.

1.0

1.6

1.7

MMCD SECTION 33 11 01 WATERWORKS

GENERAL

Record Drawings

Scheduling of Work

1.0.3

1.6.2

1.7.4

Add New Specification

“All 300mm ductile iron pipe and Items listed in the
Contract Documents will be supplied by the Owner.
Contractor to retrieve from the Owner at a location
as noted in the Contract Documents. Contractor to
provide a minimum of 72 hours’ notice to the Owner
prior to pick up.”

Add New Specification

“Information to be provided in handwritten red lined
full sized markups to the Owner. Submit weekly to the
Owner for review. This information will include, but is
not limited to:

1.1 Inverts and locations at Valves, Services,
Bends, Tees.

1.2 Culvertsinlet and outlet
1.3 Watermain Alignment
1.4 Fire Hydrant Locations

1.5 Replaced water service locations

Delete:

“Do not interrupt water service for more than 3 h
and confine this period between 09:00 and 16:00 h
unless otherwise authorized.”

Replace with:

“A minimum of 48 hours prior to interruption, the
Contractor will provide written notification, pre-
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1.8

1.7.6

1.7.7

Measurement and 1.8.2
Payment

approved by the Owner, to Emergency Services, and
to affected residents of impending water service
interruption. Affected consumers to be identified in
conjunction with the Owner. No services will be
interrupted for more than 8-hours in any 1 day. If
necessary, then temporary service must be
provided.”

Add New Specification:

“Existing services, hydrants, and mains to be tied
after new main has passed pressure and chlorine
bacteriological testing by the Contractor and to be
witnessed by the Owner. Coordination of
changeover will limit interruption of service as
noted in 1.7.4. and be approved by the Contract
Administrator.”

Add New Specification:

“Prior to start of construction the Contractor with
consultation of the Owner shall provide a detailed
Chlorination and Pressure testing plan as well as a
plan for changeover of services and hydrants to the
new main with procedures and expected service
interruption durations. Both plans are to be
approved by the Owner.”

Delete:

Payment for watermain and service connections
include saw cutting pavement, trench excavation,
disposal of surplus excavated material, bedding, supply
and installation of all pipe, bolts, gaskets and tie rods,
imported or native backfill as shown on the Drawings,
cleaning, pressure and leakage testing, flushing,
disinfection, all surface restoration as specified under
Section 31 23 01 — Excavating, Trenching and
Backfilling — 3.6, except permanent pavement
restoration, and all other work and materials necessary
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to complete the installation as shown on the Drawings
and specified under this section.

Replace with:

“Payment for watermain and service connections
include saw cutting pavement, trench excavation,
disposal of surplus excavated material, bedding,
supply and installation of all pipe, bolts, gaskets, tie
rods, and imported or native backfill as shown on
the Drawings or as directed by Contract
Administrator, cleaning, pressure and leakage
testing, flushing, disinfection, all surface restoration
as specified under Section 31 23 01 - Excavating,
Trenching and Backfilling - 3.6, except permanent
pavement restoration, and all other work and
materials necessary to complete the installation as
shown on the Drawings and specified under this
section.

All services to be pushed or bored or by an approved
procedure under existing asphalt and ditches. No
open cut will be allowed in these areas. The
Contractor shall ensure that all services and
hydrants installed are restored to conditions equal
to or better than those existing prior to excavation”

2.0 Products

2.1 General 2.1.4 Add New Specification:

“All Fire hydrants to be Terminal City 20 dry barrel
hydrant equipped with a Storz quick-connect
pumper port.”
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