



SUNSHINE COAST REGIONAL DISTRICT

Question and Answers #1
Request for Proposal No. 2361311
Flooring Replacement

Date: August 15, 2023

Item No.1

Q: Is the work to be done this year or next since the window will be almost over before optional meeting?

A: We are hoping the Lobby can be done before Sept 16th. The dressing rooms can be discussed with Contractor.

Item No.2

Q: The documents advise: The SCRD desires a project approach that will minimize impact on facility users and staff. To minimize impact to facility patrons, work should be scheduled to occur during the SCA dry floor season, July 15 to September 10, 2023. With the tender not closing until August 25th, this only leaves us, as a company considering quoting, 2 weeks for mobilization, delivery of materials, and completion of the work after the closing date, if contracts were to be awarded immediately. Please clarify as this timeline does not seem to be correct.

A: We can discuss with Contractor as to a schedule that can work around user groups. The lobby again would be our main goal, to have completed.
