



SUNSHINE COAST REGIONAL DISTRICT

AMENDMENT NO.#1

Request for Proposal No. 2435204

Contact Water Pond Relocation at the Sechelt Landfill

Date: August 26, 2024

This addendum forms part of the contract documents and shall be read, interpreted, and coordinated with all other parts. The costs of all work contained herein shall be included in the tender submission. The following revisions, clarifications, changes, additions, or deletions supersede the information contained in the original documents to the extent referenced and shall become part thereof:

Number of pages including attachments: #1

Item No.1 1.7 Section 01 11 00 Summary of Work 1.7 Contract Time and Milestones

Delete:

" 2. The Works shall be SUBSTANTIALLY COMPLETED on or before December 15, 2024, with the exception of the hydroseeding that is to be completed in spring of 2025. SUBSTANTIAL COMPLETION shall mean completion of the Works as defined in the Builders Lien Act of the Province of British Columbia. The term "SUBSTANTIALLY COMPLETED" as applied to all or part of the Works refers to SUBSTANTIAL COMPLETION thereof."

Add:

" 2. The Works shall be SUBSTANTIALLY COMPLETED on or before January 31, 2025, with the exception of the hydroseeding that is to be completed in spring of 2025. SUBSTANTIAL COMPLETION shall mean completion of the Works as defined in the Builders Lien Act of the Province of British Columbia. The term "SUBSTANTIALLY COMPLETED" as applied to all or part of the Works refers to SUBSTANTIAL COMPLETION thereof."

Amendment No.1 is issued prior to receipt of submission and shall form part of the contract documents. The revisions shall clarify the information contained in the original Proposal documents issued on August 26, 2024.