



SUNSHINE COAST REGIONAL DISTRICT

AMENDMENT NO. 1

Request for Proposal No. 2534501

Wharf Repairs – Keats Island

Date: June 6, 2025

This addendum forms part of the contract documents and shall be read, interpreted, and coordinated with all other parts. The costs of all work contained herein shall be included in the tender submission. The following revisions, clarifications, changes, additions, or deletions supersede the information contained in the original documents to the extent referenced and shall become part thereof:

Number of pages including attachments: #1

Item No.1 Closing Date and Time

The closing date and time has been changed from "June 9, 2025 at 3:00 local time" to "June 11, 2025 at 3:00 local time."

Item No.2 Appendix 4 Schedule of Quantities and Prices Item No.4 Removal and Disposal of Specified Existing Concrete Footings

The quantity has been changed from "0" to "2".

Item No.3 SECTION 01 29 13 - 1 Method of Measurement g) Supply and Install of 900mm x 900mm x 900mm Formed Concrete Footings on Bedrock

Add:

"3 It is acceptable to cast a larger footing around the existing element with additional steel reinforcing and adequate concrete cover."

Amendment No.1 is issued prior to receipt of submission and shall form part of the contract documents. The revisions shall clarify the information contained in the original Proposal documents issued on May 7, 2025.