



SUNSHINE COAST REGIONAL DISTRICT

AMENDMENT NO.#4

Request for Proposal No. 2637002

Watermain Replacement Reed Road

Date: April 17, 2026

This addendum forms part of the contract documents and shall be read, interpreted, and coordinated with all other parts. The costs of all work contained herein shall be included in the tender submission. The following revisions, clarifications, changes, additions, or deletions supersede the information contained in the original documents to the extent referenced and shall become part thereof:

Number of pages including attachments: #50

Item No.1 Closing Date and Time

The closing date and time has been changed from "April 20, 2026 at 3:00 pm local time" to "April 27, 2026 at 3:00 pm local time."

Item No.2 SUPPLEMENTAL SPECIFICATIONS

Delete existing schedule and replace with updated schedule.

Item No.3 REPORTS AND DOCUMENTS

Delete existing "Ministry of Transportation and Transit Permit #2025-00420" dated "2025-Jul-04" replace with "Ministry of Transportation and Transit Permit #2026-00085" dated "2026-Apr-16."

Item No.4 SCHEDULE 2 – SCHEDULE OF QUANTITIES AND PRICES

Delete existing schedule and replace with updated schedule.

Note: We have removed the additional costs as outlined in Amendment No.3 as asphalt restoration could be completed within the same calendar year.