



SUNSHINE COAST REGIONAL DISTRICT

AMENDMENT NO.#1

Request for Proposal No. 2437015

Groundwater Investigation – Langdale Well Field Development

Cost Risk Assessment and Value Engineering Study

Date: July 2, 2024

This addendum forms part of the contract documents and shall be read, interpreted, and coordinated with all other parts. The costs of all work contained herein shall be included in the tender submission. The following revisions, clarifications, changes, additions, or deletions supersede the information contained in the original documents to the extent referenced and shall become part thereof:

Number of pages including attachments: #28

Item No.1 Appendix 1 Board Presentation Selection of Test Well Drilling Locations.

Delete existing Appendix 1 prepared for the SCRD Board of Directors Meeting on January 25, 2024 (14 pages).

Add / Replace with updated Appendix 1 prepared for the Committee of the Whole Meeting on January 11, 2024 (27 pages)

Amendment No.1 is issued prior to receipt of submission and shall form part of the contract documents. The revisions shall clarify the information contained in the original Proposal documents issued on June 13, 2024.