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SUNSHINE COAST REGIONAL DISTRICT 
 

AMENDMENT NO.#2 
Request for Proposal No. 2437020 

2437020 UV Upgrade Chapman Creek Water Treatment Plant  
Date: September 13, 2024  

This addendum forms part of the contract documents and shall be read, interpreted, and coordinated 
with all other parts. The costs of all work contained herein shall be included in the tender submission. 
The following revisions, clarifications, changes, additions, or deletions supersede the information 
contained in the original documents to the extent referenced and shall become part thereof: 
Number of pages including attachments: #1 
Item No.1  Specifications - Division 01 General Requirements * New 

Add  

“Section 01 11 00 Summary of Work 

Part 1: 

1.1 General: 

1.1.1 The Contractor will provide a Performance and Labour and Material Bond within 15 days of 
receipt of the written notice of award, will deliver to the Regional District a performance bond 
and a labour and material bond, utilizing one of the methods below: 

1.1.1.1 The Performance and Labour and Material bonds will be each in the amount of 50% of the 
contract price, covering the performance of the work including the Contractor’s obligations 
during the maintenance period. The bonds must be issued by a surety company that is licensed 
to carry on the business of suretyship in the province of British Columbia and in a form 
acceptable to the Regional District. 

If the Contractor provides an e-bond the e-bond must be verifiable, containing a digital 
signature, digital corporate seal and a verification tag or a to check that the bond document 
has not been altered.  

1.1.1.2 A bank draft, in the amount of 20% of the total contract price. The bank draft less 5% of the 
total contract price will be returned 60 days after the completion of the contract which will be 
held until the end of the maintenance period. 

1.1.1.3 A letter of credit, in the amount of 20% of the total contract price, without a termination date. 
The letter of credit will be returned 60 days after the completion of the contract and after the 
issuance of a letter of credit for the warrantee period, without a termination date in the 
amount of 5% of the total contract price which will be held until the end of the maintenance 
period. 
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Item No.2  Closing Date and Time  

The closing date and time has been changed from “September 26, 2024 at 3:00 pm local time” to 
“October 10, 2024 at 3:00 pm local time.” 

Item No.3 2.0 Inquiries 

Delete: 

“2.2  All inquiries and requests for clarification are to be submitted by September 13, 
2024 and directed, in writing, to the email address above, who will respond if time 
permits with a Q&A on BCBid by September 18, 2024. Information obtained from 
any other source is not official and should not be relied upon. Enquiries and any 
responses providing new information will be recorded and posted to BC Bid or 
otherwise distributed to prospective Tenderers. 

Add: 

“2.2  All inquiries and requests for clarification are to be submitted by September 20, 
2024 and directed, in writing, to the email address above, who will respond if time 
permits with a Q&A on BCBid by September 27, 2024. Information obtained from 
any other source is not official and should not be relied upon. Enquiries and any 
responses providing new information will be recorded and posted to BC Bid or 
otherwise distributed to prospective Tenderers.” 

 

Amendment No.2 is issued prior to receipt of submission and shall form part of the contract documents. 
The revisions shall clarify the information contained in the original Proposal documents issued on August 
26, 2024. 


