



SUNSHINE COAST REGIONAL DISTRICT

AMENDMENT NO.#2

Request for Proposal No. 2437022

Well Improvements at Chaster Well

Date: October 10, 2024

This addendum forms part of the contract documents and shall be read, interpreted, and coordinated with all other parts. The costs of all work contained herein shall be included in the tender submission. The following revisions, clarifications, changes, additions, or deletions supersede the information contained in the original documents to the extent referenced and shall become part thereof:

Number of pages including attachments: #1

Item No.1 Closing Date and Time

The submersible pump and motor has failed and the Regional District will be issuing a subsequent addendum in early November with the revised specifications and drawings which may include but is not limited to the pump and motor and variable frequency drive improvements. Consequently, the closing date and time has been amended.

The Closing Date and Time has been changed from "October 15, 2024 at 3:00 pm local time" to "December 10, 2024 at 3:00 pm local time."

Amendment No.2 is issued prior to receipt of submission and shall form part of the contract documents. The revisions shall clarify the information contained in the original Proposal documents issued on August 28, 2024.